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ADDENDUM NUMBER 1 
 
 
 

CITY  OF  BEAVERTON 
 

SANDBERG SUBDIVISION SANITARY SEWER REHABILITATION 
PROJECT 

  FISCAL YEAR 2005-06 
 

 
April 19, 2006 

 
 
This Addendum provides additional information, clarification or corrections to the bid documents for 
this project.  Receipt of this Addendum shall be noted on the signature page of the bid form.  Any 
changes made by this Addendum offset only the portion of the words or paragraphs specifically 
mentioned herein and the balance of the specifications remain the same and in full force.  It is the 
responsibility of the bidders to conform to this Addendum. 
 
 
1. PLANS 
 
None 
 
2. CONSTRUCTION CONTRACT 
 

a. Replace Bid Schedule with the following (highlighted items show change): 
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BID SCHEDULE FOR BID PROPOSAL 
 

CITY OF BEAVERTON  
CITY OF BEAVERTON SANDBERG SUBDIVISION SANITARY SEWER REHABILITATION PROJECT 

 
SCHEDULE A  - General 
Item No. Description Unit Quantity Unit Price Total 

1 Mobilization LS 1 
  

2 Traffic Control LS 1 
  

3 Erosion Control and Cleanup LS 1 
  

4 AC Pavement Restoration, 3”, Class C SF 1177   

5 AC Pavement Restoration, 2”, Class C SF 1488   

6 Temporary Pavement Surface, 2” Depth SF 1536   

7 Preparation for Concrete Repair Work SF 1554   

8 Remove Tree EA 10   

9 Relocate Shed, 10920 BH Hwy LS 1   

10 Concrete Curb, Type A LF 54   
11 Concrete Sidewalk SF 1400   
12 Concrete Curb, Extruded LF 50   
13 Concrete Driveway SF 45   
10 Extra Work As Authorized LS 1 30,000 30,000 

 
SCHEDULE B  - Sanitary Sewer Improvements 
Item No. Description Unit Quantity Unit Price Total 

1 Exploratory Excavation CY 20   

2 Sawcut LF 1020   

3 Sewer Main, 8”, CIPP Liner LF 2863   

4 
Sanitary Sewer Pipe, 8”, PVC 3034 (Class B 
Backfill) LF 507 

  

5 
Sanitary Sewer Pipe, 6”, PVC 3034 (Class B 
Backfill) LF 429 

  

6 
Sanitary Sewer Pipe, 4”, PVC 3034 (Class B 
Backfill) LF 515 

  

7 Pipe Bursting Sanitary Lateral, 6” HDPE LF 244   

8 Pipe Bursting Sanitary Lateral, 4” HDPE LF 2698   

9 Pipe Bursting Set Up/Break Down EA 42   

10 Sanitary Manhole, 48” EA 6   

11 Cleanout, Sewer Lateral EA 42   

12 Connect To Existing Manhole EA 1   

13 Connect Extg Sanitary Sewer Lateral At Main EA 7   

14 Remove 48” SS Manhole EA 4   

15 Remove SS Cleanout EA 2   

16 Trench Stabilization, 4”-0 CY 30   
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SCHEDULE C - Water Improvements 
Item No. Description Unit Quantity Unit Price Total 

1 6” DIP (Class B Backfill) LF 166 
  

2 4” DIP (Class B Backfill) LF 229   

3 6” Gate Valve EA 5   

4 6x4 Reducer EA 2   

5 Bend, 11 1/4 degrees, 4” EA 2   

6 6x6 Cross EA 1   

7 2” Blowoff Assembly EA 2   

8 Water Service, 1” LF 129   

9 Chlorination Tap EA 1   
 

     GRAND TOTAL BID AMOUNT     $___________________________________________ 
    (Figure) 

(____________________________________________________________________________Dollars and 
   (Write out value in words) 

___________________Cents). 
 
Grand total shall be presented both in words and figures. In the event of discrepancy, the amount shown in words shall control. 
 
Contractor Company Name:   
 
*”Extra Work As Authorized” means additional work tasks, not specifically required or implied by the contract, and 
which an authorized City representative in writing specifically requests.  Execution of this contract in and of itself shall 
not be construed as a specific request for the Contractor to perform additional work. 
 
 
b. Add or Replace Bid Item Description with the following: 
 

A-10 Concrete Curb - Payment for this item shall be on a lineal foot (LF) basis to the nearest 0.5 foot for all 
labor, equipment, and materials to place and finish the Type “A” curb in accordance with the detail on Plan Sheet 
13. Work includes removal and disposal of the existing curb, placement of ¾”-0 rock to match adjacent elevations, 
compaction of base rock, and concrete curb. Work also includes protecting the concrete from vandalism or other 
damage (repair of damage will be at no cost to the City).  Top of curb will match top of adjacent curb.  

A-11 Concrete Sidewalk - Payment for this item shall be on a square foot (SF) basis to the nearest square yard 
for all labor, equipment, and materials to place and finish the 4” thick concrete sidewalk in accordance with the 
detail on Plan Sheet 13. Work includes removal and disposal of the existing sidewalk, placement and compaction of 
2” of ¾”-0” crushed rock, expansion joint material, and scoring. Work also includes protecting the concrete from 
vandalism or other damage (repair of damage will be at no cost to the City). Top of sidewalk will match top of 
adjacent sidewalk.   

A-12 Concrete Curb, Extruded - Payment for this item shall be on a lineal foot (LF) basis to the nearest 0.5 foot 
for all labor, equipment, and materials to place and finish the specified curb. Work includes removal and disposal of 
the existing curb, placement of ¾”-0 rock to match adjacent elevations, compaction of base rock, and concrete curb. 
Work also includes protecting the concrete from vandalism or other damage (repair of damage will be at no cost to 
the City).  Top of curb will match top of adjacent curb.  
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A-13 Concrete Driveway, 6” - Payment for this item shall be on a square foot (SF) basis to the nearest square 
yard for all labor, equipment, and materials to place and finish the 6” thick concrete driveway in accordance with 
City standard detail 211.  Work includes removal and disposal of the existing driveway, placement and compaction 
of 2” of ¾”-0” base rock, wire mesh, concrete and expansion joint material. The pay area includes the driveway 
approach, driveway wings, and sidewalk connection to the driveway. Work also includes the phasing required to 
maintain one way access at all times and protecting the concrete from vandalism or other damage (repair of damage 
will be at no cost to the City). Top of driveway will match top of adjacent driveway.   
 
Incidental work (under Schedule A):  Delete the following bullet: 
 

• Coordination with the concrete contractor.  Concrete work to include forming and placement of concrete 
will be done by others; however, all preparation work to include excavation, placement of rock and 
compaction is the responsibility of the contractor. The concrete contractor requires a minimum of 48 hours 
notice on required work. 

 
B-9 Pipe Bursting Set Up/Break Down - Payment for pipe bursting set up and break down will be made on a 
unit (EA) basis and shall include all equipment, labor and materials required to set up and complete the 
rehabilitation of sanitary sewer laterals using the pipe bursting method except the installation of the HDPE pipe.  
Work includes the excavation and backfill of the insertion and receiving pits, bypass pumping, and television 
inspection of the existing and new sanitary sewer laterals.  Set and break down will be required for each lateral that 
requires pipe bursting as called out in the plans.  If the Engineer changes the method of repair from pipe bursting to 
trenching, then the “Pipe Bursting Set Up/Break Down” bid item does not apply and bypass pumping and television 
inspection of the existing and new sanitary sewer laterals are incidental to other bid items. 
 
c.  00170.02   Permits, Licenses and Taxes:  Add the following sentence to the end of the second 
paragraph: 
 
The cost of the plumbing permit for work on private property is approximately $43.20 per property. 
 
d.  00445.40(b)   Line and Grade:  Change the Subsection to read: 
 
The existing invert elevations and slopes shown in the plan and profile are from measure downs.   The Contractor 
shall notify the Engineer immediately of any discrepancy between existing conditions and the elevations shown on 
the plans. 
 
Main Line Pipe (CIPP):  Prior to rehabilitation, Contractor shall TV scan all sanitary sewer main lines to determine 
if any of the pipes have existing dips or “bellies” that would result in a dip greater than ½ inch in the rehabilitated 
pipe and notify the Engineer of any such pipes.  The Engineer and the Contractor will discuss the repair options and 
the Engineer will make the final decision.  A dip greater than ½ inch will require a point repair prior to CIPP or the 
replacement of the entire main line. 
 
Main line Pipe (all):  Sewer main replacement or rehabilitation shall be constructed to the manhole invert elevations 
specified in the plans.    For new and replacement pipe installations, do not vary from the line and grade shown on 
the plans by more than 1/2 inch for 8” diameter pipe.  Any pipe that does not meet these requirements will be 
replaced at Contractor expense. 
 
Lateral Pipe (Pipe Bursting):  Prior to replacement, Contractor shall TV scan all sanitary sewer laterals to determine 
if any of the laterals have existing dips or “bellies” that would result in a dip greater than ½ inch in the new lateral 
and notify the Engineer of any such laterals.  The Engineer and the Contractor will discuss the repair options and 
the Engineer will make the final decision.  A dip greater than ½ inch will require a point repair prior to pipe 
bursting or the replacement of the entire lateral. 
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Lateral Pipe (all):  Any new pipe with a dip greater than ½ inch will be rejected by the plumbing inspector and shall 
be replaced at Contractor expense.   
 
e. 00447B Submittals:  Change paragraph 9 to read: 
 
9.  Television inspection reports and videotapes made before and after pipe installations. 
 
f.  00447D  Site Conditions:  Change the Subsection to read: 
 
Closed Circuit Television (CCTV) Inspection – Prior to pipe bursting, the Contractor shall be responsible for 
CCTV inspection of the existing sanitary sewer lateral.  The Engineer and the Contractor will review the CCTV 
inspection tape and confirm that the line is suitable for pipe bursting.  The pre-rehabilitation CCTV inspection shall 
be paid for under the “Pipe Bursting Set Up/Break Down” bid item. 
 
Line Obstructions and Point Repairs - If the CCTV inspection reveals an obstruction in the pipe (e.g. a dip greater 
than ½ inch, dropped joint(s), or collapsed pipe), then the Contractor shall make a point repair or an obstruction 
removal operation as approved verbally by the Engineer.  This work shall be measured and paid under the “Pipe, 
Sanitary, 6” PVC 3034 (Class B Backfill)” bid item or the “Pipe, Sanitary, 4” PVC 3034 (Class B Backfill)” bid 
item. 
 
Some sewer laterals to be pipe burst may have had previous repairs made of materials that are difficult to pipe 
burst.  These materials may include PVC pipe, ABS pipe, HDPE pipe and stainless steel bands.  It is the 
Contractors responsibility to use equipment and construction methods suitable for dealing with these materials. 
 
There are existing underground utilities (water, natural gas) within close proximity of sewer lines being pipe 
bursted.  It is the Contractor’s responsibility to use equipment and construction methods that will not damage these 
existing utilities. 
 
 
 
 
 
       ______________________________ 
       Terry L. Muralt, CPPB 
    Purchasing Agent 
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